
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/01
                                                                                                                   PAGE : 251 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 1
     CALL ORDER   : 251                     CONTRACT ID : RS-25001-A                   COUNTIES : JAY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   55  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1145884     L I C A CONSTRUCTION                                                   $    504,604.34     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   90  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1537021

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  3,788,431.03     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  3,926,042.33     103.6324%
   3   35-1120685     WALSH & KELLY, INC.                                                    $  3,943,036.05     104.0809%
   4   35-0997978     PHEND & BROWN, INC.                                                    $  3,998,455.19     105.5438%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,920,421.45     129.8801%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1120685
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1090.00000       9810.00|    1800.00000      16200.00|    1500.00000       13500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-04655                 7.000  MOS |     175.00000       1225.00|     300.00000       2100.00|     500.00000        3500.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0003 105-06845                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0004 110-01001                        LUMP|  128000.00000     128000.00|  195000.00000     195000.00|  197000.00000      197000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02241                80.000  m   |       8.00000        640.00|      20.00000       1600.00|       8.00000         640.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                10.000  EACH|     210.00000       2100.00|     250.00000       2500.00|     450.00000        4500.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-60820            209394.000  m2  |       0.17000      35596.98|       0.37000      77475.78|       0.55000      115166.70
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-91385                 1.000  EACH|     390.00000        390.00|     500.00000        500.00|     450.00000         450.00
  INLET, REMOVE                           |                            |                            |
0010 202-93608                 2.000  EACH|    1100.00000       2200.00|    1250.00000       2500.00|    1200.00000        2400.00
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0011 202-93741                11.000  EACH|     250.00000       2750.00|     200.00000       2200.00|     100.00000        1100.00
  GUARD RAIL END TREATMENT, REMOVE ,      |                            |                            |
  BURIED                                  |                            |                            |
0012 202-94749               308.000  m   |       6.23000       1918.84|      10.00000       3080.00|       3.00000         924.00
  CURB, ASPHALT, REMOVE                   |                            |                            |
0013 203-02070               450.000  m3  |      13.08000       5886.00|      24.00000      10800.00|      16.00000        7200.00
  BORROW                                  |                            |                            |
0014 203-02080                 1.200  km  |    4920.00000       5904.00|    8500.00000      10200.00|   11000.00000       13200.00
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1120685
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 211-02060                10.000  m3  |      13.08000        130.80|      19.00000        190.00|      16.00000         160.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-04075              6000.000  Mg  |      16.53000      99180.00|      15.45000      92700.00|      14.00000       84000.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 305-03055                50.000  Mg  |     220.46000      11023.00|     258.00000      12900.00|     220.00000       11000.00
  SPECIAL JOINT PATCHING MATERIAL         |                            |                            |
0018 305-05204               200.000  Mg  |      46.74000       9348.00|      67.00000      13400.00|      90.00000       18000.00
  HMA FOR PATCHING                        |                            |                            |
0019 305-05206              2074.000  Mg  |      35.27000      73149.98|      28.50000      59109.00|      36.00000       74664.00
  WIDENING WITH HMA                       |                            |                            |
0021 401-05455             48959.000  Mg  |      30.86000    1510874.74|      29.80000    1458978.20|      28.40000     1390435.60
  QC/QA HMA INTERMEDIATE 19.0 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0022 401-05456             17040.000  Mg  |      37.64000     641385.60|      38.50000     656040.00|      35.80000      610032.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0024 401-05464              5204.000  Mg  |      31.97000     166371.88|      30.10000     156640.40|      32.80000      170691.20
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0025 401-05467             41500.000  m   |       0.36000      14940.00|       0.37000      15355.00|       0.44000       18260.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0026 401-06264                        LUMP|    1000.00000       1000.00|   12000.00000      12000.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0027 406-05520               230.000  Mg  |     110.23000      25352.90|     165.00000      37950.00|     220.00000       50600.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-61390                 2.000  EACH|      45.00000         90.00|      50.00000        100.00|      45.00000          90.00
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0031 601-94689                11.000  EACH|    2240.00000      24640.00|    2375.00000      26125.00|    2240.00000       24640.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-97774                11.000  EACH|    1070.00000      11770.00|     775.00000       8525.00|    1070.00000       11770.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 605-05523               308.000  m   |      14.93000       4598.44|      13.00000       4004.00|      12.00000        3696.00
  CURB, HMA                               |                            |                            |
0035 610-05527               835.000  Mg  |      52.80000      44088.00|      60.00000      50100.00|      60.00000       50100.00
  HMA FOR APPROACHES                      |                            |                            |
0036 616-06405                50.000  Mg  |      27.42000       1371.00|      30.00000       1500.00|      30.00000        1500.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-06559              1600.000  m2  |       1.50000       2400.00|       1.50000       2400.00|       1.50000        2400.00
  MULCHED SEEDING, R                      |                            |                            |
0038 715-01354                24.000  m   |      50.85000       1220.40|      20.00000        480.00|      28.00000         672.00
  CLEAN EXISTING PIPE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1120685
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-02837                24.000  m   |     220.00000       5280.00|     273.00000       6552.00|     320.00000        7680.00
  PIPE, POLYETHYLENE LINER, 250 mm        |                            |                            |
0040 715-05048                 5.000  m   |     116.27000        581.35|     100.00000        500.00|      38.00000         190.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0041 715-05596                14.400  m   |     171.52000       2469.89|     450.00000       6480.00|     340.00000        4896.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0042 715-05756                10.300  m   |     167.16000       1721.75|     475.00000       4892.50|     300.00000        3090.00
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0043 715-46000                 5.000  EACH|     335.00000       1675.00|     475.00000       2375.00|     370.00000        1850.00
  PIPE END SECTION, 300 mm                |                            |                            |
0044 715-46010                 7.000  EACH|     365.00000       2555.00|     475.00000       3325.00|     450.00000        3150.00
  PIPE END SECTION, 450 mm                |                            |                            |
0045 718-99153                10.000  m2  |       2.99000         29.90|      10.00000        100.00|       5.00000          50.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0046 720-01894                 3.000  EACH|     400.00000       1200.00|     300.00000        900.00|     300.00000         900.00
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0047 720-45135                 1.000  EACH|    1045.00000       1045.00|    1800.00000       1800.00|    1700.00000        1700.00
  INLET, F7, MODIFIED                     |                            |                            |
0048 801-04308                 4.000  EACH|      92.00000        368.00|      92.00000        368.00|      92.00000         368.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06203              4520.000  m   |       0.20000        904.00|       0.40000       1808.00|       0.40000        1808.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0050 801-06207              2262.000  m   |       3.28000       7419.36|       2.60000       5881.20|       3.00000        6786.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06605                 3.000  EACH|      59.00000        177.00|      59.00000        177.00|      59.00000         177.00
  BARRICADE, IIIA                         |                            |                            |
0052 801-06625                14.000  EACH|      39.00000        546.00|      39.00000        546.00|      39.00000         546.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                74.000  EACH|      72.00000       5328.00|      72.00000       5328.00|      72.00000        5328.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06775                        LUMP|    5000.00000       5000.00|   45500.00000      45500.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0055 801-09133                 2.000  EACH|    4300.00000       8600.00|    4300.00000       8600.00|    4300.00000        8600.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0056 802-96915                        LUMP|    1985.00000       1985.00|    1985.00000       1985.00|    1985.00000        1985.00
  SIGN, RELOCATE                          |                            |                            |
0058 804-06771               600.000  EACH|      15.95000       9570.00|      15.95000       9570.00|      15.95000        9570.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0059 808-06701              5673.000  m   |       0.75000       4254.75|       0.75000       4254.75|       0.75000        4254.75
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-1120685
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 808-06703             24400.000  m   |       0.75000      18300.00|       0.75000      18300.00|       0.75000       18300.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0061 808-75245             23300.000  m   |       0.75000      17475.00|       0.75000      17475.00|       0.75000       17475.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0062 808-75996               950.000  EACH|       1.75000       1662.50|       3.65000       3467.50|       3.50000        3325.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998              1000.000  EACH|      18.00000      18000.00|      18.00000      18000.00|      18.00000       18000.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 506-06333               650.000  m2  |     110.03000      71519.50|     103.00000      66950.00|     125.00000       81250.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0065 401-05463             14621.000  Mg  |      28.77000     420646.17|      27.00000     394767.00|      31.00000      453251.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0066 401-05454              9750.000  Mg  |      29.21000     284797.50|      30.00000     292500.00|      31.00000      302250.00
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0067 601-06035              2174.000  m   |      17.20000      37392.80|      24.00000      52176.00|      17.20000       37392.80
  GUARDRAIL, RESET                        |                            |                            |
0068 801-01093                 8.000  EACH|     756.00000       6048.00|     756.00000       6048.00|     756.00000        6048.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0069 801-06606                 4.000  EACH|      71.00000        284.00|      71.00000        284.00|      71.00000         284.00
  BARRICADE, IIIB                         |                            |                            |
0070 801-06710               360.000  DAY |      11.00000       3960.00|      11.00000       3960.00|      11.00000        3960.00
  FLASHING ARROW SIGN                     |                            |                            |
0071 601-99105                80.000  m   |      36.00000       2880.00|      39.00000       3120.00|      36.00000        2880.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0072 621-01004                 1.000  EACH|     400.00000        400.00|     400.00000        400.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  3,788,431.03|             $  3,926,042.33|                $  3,943,036.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,788,431.03|             $  3,926,042.33|                $  3,943,036.05
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-0918397              |
                                          |PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1300.00000      11700.00|    1400.00000      12600.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-04655                 7.000  MOS |     300.00000       2100.00|     300.00000       2100.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0003 105-06845                        LUMP|   10000.00000      10000.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0004 110-01001                        LUMP|  200000.00000     200000.00|  242000.00000     242000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-02241                80.000  m   |       8.00000        640.00|       8.00000        640.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02271                10.000  EACH|     210.00000       2100.00|     250.00000       2500.00|
  HEADWALL, REMOVE                        |                            |                            |
0008 202-60820            209394.000  m2  |       0.71000     148669.74|       0.60000     125636.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-91385                 1.000  EACH|     500.00000        500.00|     200.00000        200.00|
  INLET, REMOVE                           |                            |                            |
0010 202-93608                 2.000  EACH|    1600.00000       3200.00|    1250.00000       2500.00|
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0011 202-93741                11.000  EACH|     100.00000       1100.00|     200.00000       2200.00|
  GUARD RAIL END TREATMENT, REMOVE ,      |                            |                            |
  BURIED                                  |                            |                            |
0012 202-94749               308.000  m   |       4.70000       1447.60|       8.00000       2464.00|
  CURB, ASPHALT, REMOVE                   |                            |                            |
0013 203-02070               450.000  m3  |      13.50000       6075.00|      12.00000       5400.00|
  BORROW                                  |                            |                            |
0014 203-02080                 1.200  km  |    2600.00000       3120.00|   10000.00000      12000.00|
  LINEAR GRADING                          |                            |                            |
0015 211-02060                10.000  m3  |      20.00000        200.00|      12.00000        120.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 303-04075              6000.000  Mg  |      16.00000      96000.00|      15.00000      90000.00|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0017 305-03055                50.000  Mg  |     200.00000      10000.00|     155.00000       7750.00|
  SPECIAL JOINT PATCHING MATERIAL         |                            |                            |
0018 305-05204               200.000  Mg  |      60.00000      12000.00|     110.00000      22000.00|
  HMA FOR PATCHING                        |                            |                            |
0019 305-05206              2074.000  Mg  |      43.00000      89182.00|      41.00000      85034.00|
  WIDENING WITH HMA                       |                            |                            |
0021 401-05455             48959.000  Mg  |      29.00000    1419811.00|      37.00000    1811483.00|
  QC/QA HMA INTERMEDIATE 19.0 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-0918397              |
                                          |PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 401-05456             17040.000  Mg  |      39.00000     664560.00|      42.00000     715680.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
  --VOLUMETRIC                            |                            |                            |
0024 401-05464              5204.000  Mg  |      32.00000     166528.00|      39.00000     202956.00|
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0025 401-05467             41500.000  m   |       0.25000      10375.00|       0.50000      20750.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0026 401-06264                        LUMP|   11000.00000      11000.00|    7500.00000       7500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0027 406-05520               230.000  Mg  |     165.00000      37950.00|     350.00000      80500.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-61390                 2.000  EACH|      45.00000         90.00|      50.00000        100.00|
  GUARDRAIL TERMINAL END SECTION, CURVED, |                            |                            |
  SINGLE FACE, GALVANIZED                 |                            |                            |
0031 601-94689                11.000  EACH|    2240.00000      24640.00|    2000.00000      22000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-97774                11.000  EACH|    1070.00000      11770.00|    1000.00000      11000.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 605-05523               308.000  m   |      10.00000       3080.00|      12.00000       3696.00|
  CURB, HMA                               |                            |                            |
0035 610-05527               835.000  Mg  |      75.00000      62625.00|      65.00000      54275.00|
  HMA FOR APPROACHES                      |                            |                            |
0036 616-06405                50.000  Mg  |      34.00000       1700.00|      40.00000       2000.00|
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-06559              1600.000  m2  |       1.50000       2400.00|       1.50000       2400.00|
  MULCHED SEEDING, R                      |                            |                            |
0038 715-01354                24.000  m   |      50.00000       1200.00|     200.00000       4800.00|
  CLEAN EXISTING PIPE                     |                            |                            |
0039 715-02837                24.000  m   |     220.00000       5280.00|     275.00000       6600.00|
  PIPE, POLYETHYLENE LINER, 250 mm        |                            |                            |
0040 715-05048                 5.000  m   |      50.00000        250.00|     160.00000        800.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0041 715-05596                14.400  m   |     265.00000       3816.00|     150.00000       2160.00|
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0042 715-05756                10.300  m   |     329.00000       3388.70|     140.00000       1442.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0043 715-46000                 5.000  EACH|     215.00000       1075.00|     300.00000       1500.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0044 715-46010                 7.000  EACH|     250.00000       1750.00|     450.00000       3150.00|
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-0918397              |
                                          |PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 718-99153                10.000  m2  |      10.00000        100.00|      12.00000        120.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0046 720-01894                 3.000  EACH|     300.00000        900.00|     500.00000       1500.00|
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0047 720-45135                 1.000  EACH|    1500.00000       1500.00|    1700.00000       1700.00|
  INLET, F7, MODIFIED                     |                            |                            |
0048 801-04308                 4.000  EACH|      92.00000        368.00|     115.00000        460.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06203              4520.000  m   |       0.40000       1808.00|       0.40000       1808.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0050 801-06207              2262.000  m   |       2.80000       6333.60|       2.75000       6220.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06605                 3.000  EACH|      59.00000        177.00|      95.00000        285.00|
  BARRICADE, IIIA                         |                            |                            |
0052 801-06625                14.000  EACH|      39.00000        546.00|      79.00000       1106.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                74.000  EACH|      72.00000       5328.00|     139.00000      10286.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06775                        LUMP|   50000.00000      50000.00|  125000.00000     125000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0055 801-09133                 2.000  EACH|    4300.00000       8600.00|    7600.00000      15200.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0056 802-96915                        LUMP|    1985.00000       1985.00|      20.00000         20.00|
  SIGN, RELOCATE                          |                            |                            |
0058 804-06771               600.000  EACH|      16.00000       9600.00|      17.00000      10200.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0059 808-06701              5673.000  m   |       0.75000       4254.75|       0.75000       4254.75|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0060 808-06703             24400.000  m   |       0.75000      18300.00|       0.75000      18300.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0061 808-75245             23300.000  m   |       0.75000      17475.00|       0.75000      17475.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0062 808-75996               950.000  EACH|       2.50000       2375.00|       5.00000       4750.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0063 808-75998              1000.000  EACH|      18.00000      18000.00|      18.00000      18000.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0064 506-06333               650.000  m2  |     125.00000      81250.00|     130.00000      84500.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,130,126.28                                                  ROUTE : 31
     CALL ORDER   : 259                     CONTRACT ID : RS-25201-A                   COUNTIES : MARSHALL
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0997978              |(5) 35-0918397              |
                                          |PHEND & BROWN, INC.         |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 401-05463             14621.000  Mg  |      27.00000     394767.00|      37.00000     540977.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0066 401-05454              9750.000  Mg  |      30.00000     292500.00|      39.00000     380250.00|
  QC/QA HMA INTERMEDIATE 12.5 mm,         |                            |                            |
  MAINLINE --VOLUMETRIC                   |                            |                            |
0067 601-06035              2174.000  m   |      17.20000      37392.80|      17.20000      37392.80|
  GUARDRAIL, RESET                        |                            |                            |
0068 801-01093                 8.000  EACH|     756.00000       6048.00|    5000.00000      40000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0069 801-06606                 4.000  EACH|      71.00000        284.00|     500.00000       2000.00|
  BARRICADE, IIIB                         |                            |                            |
0070 801-06710               360.000  DAY |      11.00000       3960.00|      15.00000       5400.00|
  FLASHING ARROW SIGN                     |                            |                            |
0071 601-99105                80.000  m   |      36.00000       2880.00|      36.00000       2880.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0072 621-01004                 1.000  EACH|     400.00000        400.00|     400.00000        400.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  3,998,455.19|             $  4,920,421.45|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,998,455.19|             $  4,920,421.45|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  3,399,042.96     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,485,217.20     102.5352%
   3   35-1139301     E & B PAVING, INC.                                                     $  3,853,187.61     113.3609%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,091,081.15     120.3597%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1917625              |(3) 35-1139301
                                          |WALSH & KELLY               |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1500.00000      13500.00|    1300.00000      11700.00|    1752.40000       15771.60
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    8000.00000       8000.00|    9652.00000        9652.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  170000.00000     170000.00|  174250.00000     174250.00|  185000.00000      185000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               107.000  m   |      15.00000       1605.00|      16.00000       1712.00|      15.00000        1605.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-04089                 3.000  EACH|      50.00000        150.00|      90.00000        270.00|     104.45000         313.35
  SHEET SIGN, REMOVE                      |                            |                            |
0006 202-60820             29060.000  m2  |       1.30000      37778.00|       2.00000      58120.00|       2.36000       68581.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93608                 1.000  EACH|     500.00000        500.00|    2100.00000       2100.00|    2133.90000        2133.90
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0008 202-93741                 1.000  EACH|     250.00000        250.00|     300.00000        300.00|     250.00000         250.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 211-02060                30.000  m3  |      30.00000        900.00|      15.50000        465.00|      17.16000         514.80
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-04075             13051.000  Mg  |      15.00000     195765.00|      12.00000     156612.00|      14.70000      191849.70
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0011 303-52308               246.000  Mg  |      17.00000       4182.00|      21.00000       5166.00|      18.50000        4551.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05204               700.000  Mg  |      90.00000      63000.00|     225.00000     157500.00|     119.50000       83650.00
  HMA FOR PATCHING                        |                            |                            |
0013 305-05206               144.000  Mg  |      45.00000       6480.00|      70.00000      10080.00|      56.00000        8064.00
  WIDENING WITH HMA                       |                            |                            |
0014 401-05455             52569.000  Mg  |      31.00000    1629639.00|      29.00000    1524501.00|      34.50000     1813630.50
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1917625              |(3) 35-1139301
                                          |WALSH & KELLY               |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05456             19842.000  Mg  |      37.00000     734154.00|      37.00000     734154.00|      40.00000      793680.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0016 401-05467             28330.000  m   |       0.25000       7082.50|       0.40000      11332.00|       0.51000       14448.30
  MILLED HMA CORRUGATIONS                 |                            |                            |
0017 401-06264                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|   11100.00000       11100.00
  PROFILOGRAPH, HMA                       |                            |                            |
0018 406-05520               150.000  Mg  |     225.00000      33750.00|     220.00000      33000.00|     157.04000       23556.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-92948               531.000  m   |       9.00000       4779.00|       9.00000       4779.00|       9.00000        4779.00
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0021 601-94689                 2.000  EACH|    2300.00000       4600.00|    2325.00000       4650.00|    2300.00000        4600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|     800.00000        800.00|     775.00000        775.00|     800.00000         800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               132.500  m   |      37.00000       4902.50|      37.50000       4968.75|      37.00000        4902.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 610-05527               673.000  Mg  |      55.00000      37015.00|      61.00000      41053.00|      75.76000       50986.48
  HMA FOR APPROACHES                      |                            |                            |
0025 612-04315                19.100  Mg  |     600.00000      11460.00|     640.00000      12224.00|     650.00000       12415.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0026 612-60410               352.000  EACH|       6.90000       2428.80|       7.00000       2464.00|       6.50000        2288.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0027 615-06527                 3.000  EACH|     150.00000        450.00|     575.00000       1725.00|     698.32000        2094.96
  MONUMENT, SECTION CORNER                |                            |                            |
0028 616-06405               100.000  Mg  |      25.00000       2500.00|      24.00000       2400.00|      20.31000        2031.00
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 1.000  EACH|     650.00000        650.00|     700.00000        700.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559                30.000  m2  |       8.50000        255.00|       8.25000        247.50|       8.20000         246.00
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06574               150.000  m2  |      15.50000       2325.00|      15.75000       2362.50|      15.50000        2325.00
  SODDING                                 |                            |                            |
0032 715-05119                22.800  m   |     130.00000       2964.00|     260.00000       5928.00|     302.98000        6907.94
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0033 720-44040                 2.000  EACH|     350.00000        700.00|     650.00000       1300.00|     213.30000         426.60
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0034 801-06203             13085.000  m   |       0.35000       4579.75|       0.20000       2617.00|       0.35000        4579.75
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0035 801-06207             13085.000  m   |       2.25000      29441.25|       0.40000       5234.00|       2.50000       32712.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1917625              |(3) 35-1139301
                                          |WALSH & KELLY               |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 801-06640                84.000  EACH|      78.00000       6552.00|      78.00000       6552.00|      78.00000        6552.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0037 801-06775                        LUMP|   34000.00000      34000.00|   20000.00000      20000.00|   67987.00000       67987.00
  MAINTAINING TRAFFIC                     |                            |                            |
0038 801-09133                 2.000  EACH|    3850.00000       7700.00|    3900.00000       7800.00|    3850.00000        7700.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0039 802-03821                 5.000  EACH|      78.00000        390.00|      79.00000        395.00|      78.00000         390.00
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0040 802-76055                25.000  m   |      11.32000        283.00|      11.35000        283.75|      11.32000         283.00
  SIGN POST, A                            |                            |                            |
0041 804-06771                30.000  EACH|      17.95000        538.50|      18.00000        540.00|      17.95000         538.50
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0042 805-02503               734.000  m   |       0.66000        484.44|       0.70000        513.80|       0.66000         484.44
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0043 805-78510                50.000  m   |       1.64000         82.00|       1.65000         82.50|       1.64000          82.00
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0044 805-78785                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     400.00000         800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0045 805-78795               160.000  m   |      29.52000       4723.20|      29.75000       4760.00|      29.52000        4723.20
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0046 805-92951                 4.000  EACH|     250.00000       1000.00|     252.00000       1008.00|     250.00000        1000.00
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0047 808-06701              4647.000  m   |       0.80000       3717.60|       0.80000       3717.60|       0.80000        3717.60
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0048 808-06703              1913.000  m   |       0.80000       1530.40|       0.80000       1530.40|       0.80000        1530.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0049 808-06713             31552.000  m   |       0.13000       4101.76|       0.15000       4732.80|       0.13000        4101.76
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714             31552.000  m   |       0.13000       4101.76|       0.15000       4732.80|       0.13000        4101.76
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0051 808-75297                69.000  m   |       9.00000        621.00|       9.00000        621.00|       9.00000         621.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0052 808-75320                 8.000  EACH|      47.00000        376.00|      50.00000        400.00|      47.00000         376.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0053 808-75325                 6.000  EACH|      67.00000        402.00|      70.00000        420.00|      67.00000         402.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0054 808-75996              1418.000  EACH|       2.50000       3545.00|       3.60000       5104.80|       3.54000        5019.72
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1917625              |(3) 35-1139301
                                          |WALSH & KELLY               |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 808-75998              1418.000  EACH|      18.25000      25878.50|      18.50000      26233.00|      18.25000       25878.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0056 607-06375                55.000  m   |      69.00000       3795.00|     140.00000       7700.00|     179.85000        9891.75
  PAVED SIDE DITCH, J                     |                            |                            |
0057 305-92470              2910.000  m2  |      93.50000     272085.00|     135.00000     392850.00|     116.55000      339160.50
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0058 601-06035               270.000  m   |      25.00000       6750.00|      25.00000       6750.00|      25.00000        6750.00
  GUARDRAIL, RESET                        |                            |                            |
     SECTION TOTALS                       |             $  3,399,042.96|             $  3,485,217.20|                $  3,853,187.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,399,042.96|             $  3,485,217.20|                $  3,853,187.61
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2500.00000      22500.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  335835.72000     335835.72|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               107.000  m   |      16.70000       1786.90|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-04089                 3.000  EACH|      55.60000        166.80|                            |
  SHEET SIGN, REMOVE                      |                            |                            |
0006 202-60820             29060.000  m2  |       1.40000      40684.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93608                 1.000  EACH|    4050.30000       4050.30|                            |
  MEDIAN CROSSOVER, REMOVE                |                            |                            |
0008 202-93741                 1.000  EACH|     277.80000        277.80|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0009 211-02060                30.000  m3  |      20.70000        621.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0010 303-04075             13051.000  Mg  |      15.60000     203595.60|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0011 303-52308               246.000  Mg  |      23.00000       5658.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05204               700.000  Mg  |     131.00000      91700.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0013 305-05206               144.000  Mg  |      52.70000       7588.80|                            |
  WIDENING WITH HMA                       |                            |                            |
0014 401-05455             52569.000  Mg  |      34.50000    1813630.50|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0015 401-05456             19842.000  Mg  |      41.00000     813522.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0016 401-05467             28330.000  m   |       0.55000      15581.50|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0017 401-06264                        LUMP|   11000.00000      11000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0018 406-05520               150.000  Mg  |     345.00000      51750.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-92948               531.000  m   |      10.00000       5310.00|                            |
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0021 601-94689                 2.000  EACH|    2555.60000       5111.20|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 601-97774                 1.000  EACH|     888.90000        888.90|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               132.500  m   |      41.10000       5445.75|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 610-05527               673.000  Mg  |      55.00000      37015.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0025 612-04315                19.100  Mg  |     666.70000      12733.97|                            |
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0026 612-60410               352.000  EACH|       7.70000       2710.40|                            |
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0027 615-06527                 3.000  EACH|     555.60000       1666.80|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0028 616-06405               100.000  Mg  |      38.90000       3890.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0029 621-01004                 1.000  EACH|     555.60000        555.60|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06559                30.000  m2  |       5.60000        168.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0031 621-06574               150.000  m2  |       5.60000        840.00|                            |
  SODDING                                 |                            |                            |
0032 715-05119                22.800  m   |     326.70000       7448.76|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0033 720-44040                 2.000  EACH|     401.40000        802.80|                            |
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0034 801-06203             13085.000  m   |       0.25000       3271.25|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0035 801-06207             13085.000  m   |       3.40000      44489.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0036 801-06640                84.000  EACH|      65.60000       5510.40|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0037 801-06775                        LUMP|  110500.00000     110500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0038 801-09133                 2.000  EACH|    6111.11000      12222.22|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0039 802-03821                 5.000  EACH|     111.10000        555.50|                            |
  SIGN, SHEET WITH LEGEND                 |                            |                            |
0040 802-76055                25.000  m   |      29.20000        730.00|                            |
  SIGN POST, A                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 804-06771                30.000  EACH|      27.80000        834.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0042 805-02503               734.000  m   |       0.73000        535.82|                            |
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0043 805-78510                50.000  m   |       1.80000         90.00|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0044 805-78785                 2.000  EACH|     444.50000        889.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0045 805-78795               160.000  m   |      32.80000       5248.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0046 805-92951                 4.000  EACH|     277.80000       1111.20|                            |
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0047 808-06701              4647.000  m   |       0.89000       4135.83|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0048 808-06703              1913.000  m   |       0.89000       1702.57|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0049 808-06713             31552.000  m   |       0.14000       4417.28|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0050 808-06714             31552.000  m   |       0.14000       4417.28|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0051 808-75297                69.000  m   |      10.00000        690.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0052 808-75320                 8.000  EACH|      52.20000        417.60|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0053 808-75325                 6.000  EACH|      74.50000        447.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0054 808-75996              1418.000  EACH|       4.90000       6948.20|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998              1418.000  EACH|      20.30000      28785.40|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0056 607-06375                55.000  m   |     183.30000      10081.50|                            |
  PAVED SIDE DITCH, J                     |                            |                            |
0057 305-92470              2910.000  m2  |     111.00000     323010.00|                            |
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0058 601-06035               270.000  m   |      27.80000       7506.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,301,913.51                                                  ROUTE : 41
     CALL ORDER   : 261                     CONTRACT ID : RS-25202-A                   COUNTIES : NEWTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $  4,091,081.15|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,091,081.15|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,764,600.25                                                  ROUTE : 35
     CALL ORDER   : 271                     CONTRACT ID : RS-25208-A                   COUNTIES : GRANT
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/02/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1204004
                                                                                                  1204004
                                                                                                  1204003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  2,270,360.50     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $  2,689,568.56     118.4643%
====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   TRAFFIC SIGNAL, NEW
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|    1512.00000       9072.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   19135.00000      19135.00|   40000.00000      40000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  113500.00000     113500.00|  134000.00000     134000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01000                        LUMP|    5000.00000       5000.00|   20000.00000      20000.00|
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            |
0006 202-02240                70.100  m2  |       5.98000        419.20|      36.00000       2523.60|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02255                 2.000  EACH|     425.00000        850.00|     300.00000        600.00|
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02265                 1.000  EACH|     900.00000        900.00|    1700.00000       1700.00|
  TREE, 1220 mm, REMOVE                   |                            |                            |
0009 202-02271                15.000  EACH|     150.00000       2250.00|     300.00000       4500.00|
  HEADWALL, REMOVE                        |                            |                            |
0010 202-02278                63.000  m   |      16.40000       1033.20|      36.00000       2268.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-60820             78253.000  m2  |       0.96000      75122.88|       0.70000      54777.10|
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-90043                 4.000  EACH|     150.00000        600.00|     650.00000       2600.00|
  WINGWALL, REMOVE                        |                            |                            |
0013 202-96133                96.000  m   |      32.81000       3149.76|      92.00000       8832.00|
  PIPE, REMOVE                            |                            |                            |
0014 203-02000             12313.000  m3  |      12.69000     156251.97|      30.00000     369390.00|
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02080                 0.200  km  |    3720.00000        744.00|   30000.00000       6000.00|
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,764,600.25                                                  ROUTE : 35
     CALL ORDER   : 271                     CONTRACT ID : RS-25208-A                   COUNTIES : GRANT
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 205-02224              6734.000  m   |       7.92000      53333.28|       4.50000      30303.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02232                31.000  m3  |      15.70000        486.70|      25.00000        775.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0018 205-02234                92.000  EACH|      55.00000       5060.00|     112.00000      10304.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0019 205-02236                 6.000  EACH|      60.00000        360.00|     114.00000        684.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 211-02060                72.000  m3  |      52.32000       3767.04|      65.00000       4680.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              6509.000  Mg  |      14.33000      93273.97|      13.93000      90670.37|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 305-05204              1000.000  Mg  |      60.63000      60630.00|      48.00000      48000.00|
  HMA FOR PATCHING                        |                            |                            |
0023 305-05206               450.000  Mg  |      33.95000      15277.50|      38.73000      17428.50|
  WIDENING WITH HMA                       |                            |                            |
0024 305-98794               400.000  Mg  |      22.05000       8820.00|      14.90000       5960.00|
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0025 401-05454              9897.000  Mg  |      27.56000     272761.32|      31.70000     313734.90|
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0026 401-05456              8614.000  Mg  |      34.72000     299078.08|      43.00000     370402.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0027 401-05459             18136.000  Mg  |      31.97000     579807.92|      24.00000     435264.00|
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0028 401-06264                        LUMP|    2800.00000       2800.00|    3701.90000       3701.90|
  PROFILOGRAPH, HMA                       |                            |                            |
0029 406-05520                81.000  Mg  |     190.70000      15446.70|     165.30000      13389.30|
  ASPHALT FOR TACK COAT                   |                            |                            |
0030 601-06035               142.300  m   |      32.00000       4553.60|      32.00000       4553.60|
  GUARDRAIL, RESET                        |                            |                            |
0031 605-06120                32.000  m   |      65.62000       2099.84|     114.37000       3659.84|
  CURB, CONCRETE                          |                            |                            |
0032 610-05527              2379.000  Mg  |      45.19000     107507.01|      45.00000     107055.00|
  HMA FOR APPROACHES                      |                            |                            |
0033 611-06497                 3.000  EACH|     120.00000        360.00|     120.00000        360.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0034 611-95023                 4.000  EACH|     155.00000        620.00|     100.00000        400.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,764,600.25                                                  ROUTE : 35
     CALL ORDER   : 271                     CONTRACT ID : RS-25208-A                   COUNTIES : GRANT
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 612-04315                14.790  Mg  |     744.05000      11004.50|     700.00000      10353.00|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0036 612-60410               272.000  EACH|       9.00000       2448.00|       6.50000       1768.00|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0037 616-06406                72.000  m2  |      26.31000       1894.32|      42.00000       3024.00|
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-06548                25.000  kg  |      49.60000       1240.00|      49.60000       1240.00|
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06553               587.000  kg  |       8.60000       5048.20|       8.60000       5048.20|
  SEED MIXTURE, R                         |                            |                            |
0040 621-06567               230.000  kL  |       0.53000        121.90|       0.53000        121.90|
  WATER                                   |                            |                            |
0041 621-06574              1695.000  m2  |       3.18000       5390.10|       3.18000       5390.10|
  SODDING                                 |                            |                            |
0043 715-03475                18.000  EACH|     400.00000       7200.00|     680.00000      12240.00|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 715-03584                 2.000  EACH|     500.00000       1000.00|     735.00000       1470.00|
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            |
0045 715-04611                 4.000  EACH|     400.00000       1600.00|     575.00000       2300.00|
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            |
0047 715-05044                 4.000  EACH|    2000.00000       8000.00|    2150.00000       8600.00|
  SAFETY METAL END SECTION, 6:1, 0.60 m2  |                            |                            |
0048 715-05169                55.100  m   |      95.14000       5242.21|     227.00000      12507.70|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0049 715-05596                 1.600  m   |     134.51000        215.22|     444.00000        710.40|
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0050 715-05597                24.000  m   |     131.23000       3149.52|     232.00000       5568.00|
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0051 715-05903               264.000  m   |      98.43000      25985.52|     106.00000      27984.00|
  PIPE, RCP, CLASS II, D0.3=50, 375 mm    |                            |                            |
0052 720-03194                 1.000  EACH|   24000.00000      24000.00|   30000.00000      30000.00|
  MANHOLE , 3000 mm X 3000 mm             |                            |                            |
0053 720-44000                45.000  EACH|     240.00000      10800.00|     220.00000       9900.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0054 720-45040                 6.000  EACH|    2900.00000      17400.00|   20460.00000     122760.00|
  INLET, G7                               |                            |                            |
0055 720-90455                 2.000  EACH|    1850.00000       3700.00|    2600.00000       5200.00|
  MANHOLE, B2                             |                            |                            |
0056 732-96670                24.000  m   |     131.23000       3149.52|     174.00000       4176.00|
  WATER MAIN, DUCTILE IRON, 300 mm        |                            |                            |
0057 801-06207             16287.000  m   |       2.00000      32574.00|       2.00000      32574.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,764,600.25                                                  ROUTE : 35
     CALL ORDER   : 271                     CONTRACT ID : RS-25208-A                   COUNTIES : GRANT
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06605                 8.000  EACH|      29.00000        232.00|     110.00000        880.00|
  BARRICADE, IIIA                         |                            |                            |
0059 801-06606                 4.000  EACH|      49.00000        196.00|     125.00000        500.00|
  BARRICADE, IIIB                         |                            |                            |
0060 801-06625                43.000  EACH|      36.00000       1548.00|      75.00000       3225.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                89.000  EACH|      55.00000       4895.00|     100.00000       8900.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 9.000  EACH|       1.00000          9.00|      40.00000        360.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06775                        LUMP|   30000.00000      30000.00|   76000.00000      76000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-76020                 5.900  m2  |     150.00000        885.00|     155.00000        914.50|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0066 802-91122                38.000  EACH|      95.00000       3610.00|     100.00000       3800.00|
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0067 803-02310               440.000  kg  |       4.00000       1760.00|       1.40000        616.00|
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0068 803-06031                 4.660  m3  |     700.00000       3262.00|     370.00000       1724.20|
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0069 803-76125                 2.000  EACH|    4200.00000       8400.00|    6500.00000      13000.00|
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0070 805-01815                 4.000  EACH|    1400.00000       5600.00|    1650.00000       6600.00|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0071 805-01842                 7.000  EACH|     550.00000       3850.00|     735.00000       5145.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0072 805-06592               394.000  m   |      24.00000       9456.00|      23.00000       9062.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0073 805-06951                 8.000  EACH|     504.00000       4032.00|     455.00000       3640.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            |
  RED LED, AMBER, GREEN                   |                            |                            |
0074 805-78100                 1.000  EACH|    7700.00000       7700.00|    8730.00000       8730.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0075 805-78415                 4.000  EACH|    1500.00000       6000.00|    1370.00000       5480.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0076 805-78420                 4.000  EACH|     225.00000        900.00|     190.00000        760.00|
  DISCONNECT HANGER                       |                            |                            |
0077 805-78445                 1.000  EACH|     475.00000        475.00|     520.00000        520.00|
  SIGNAL SERVICE                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,764,600.25                                                  ROUTE : 35
     CALL ORDER   : 271                     CONTRACT ID : RS-25208-A                   COUNTIES : GRANT
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 805-78467                16.000  m   |       4.00000         64.00|       5.00000         80.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0079 805-78470               826.000  m   |       0.70000        578.20|       0.45000        371.70|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0080 805-78485                97.000  m   |       2.00000        194.00|       3.50000        339.50|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0081 805-78490               169.000  m   |       2.00000        338.00|       4.00000        676.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0082 805-78510               990.000  m   |       2.70000       2673.00|       3.00000       2970.00|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0083 805-78785                 8.000  EACH|     475.00000       3800.00|     490.00000       3920.00|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0084 805-78795               267.000  m   |      24.00000       6408.00|      24.25000       6474.75|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0085 805-78925                 1.000  EACH|     575.00000        575.00|     645.00000        645.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0086 805-81032                 4.000  EACH|    2300.00000       9200.00|    2525.00000      10100.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0087 805-92504                 7.000  EACH|     190.00000       1330.00|     225.00000       1575.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0088 805-92951                 1.000  EACH|     150.00000        150.00|     380.00000        380.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0089 808-04298                 2.000  EACH|     300.00000        600.00|     300.00000        600.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0090 808-05929                92.000  m   |       3.50000        322.00|       3.50000        322.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 200 mm                  |                            |                            |
0091 808-06701              2076.000  m   |       0.75000       1557.00|       0.75000       1557.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0092 808-06703              9657.000  m   |       0.75000       7242.75|       0.75000       7242.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0093 808-74815                18.000  m   |       5.00000         90.00|       5.00000         90.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 300mm                   |                            |                            |
0094 808-75240              1292.000  m   |       0.75000        969.00|       0.75000        969.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0095 808-75245              7403.000  m   |       0.75000       5552.25|       0.75000       5552.25|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,764,600.25                                                  ROUTE : 35
     CALL ORDER   : 271                     CONTRACT ID : RS-25208-A                   COUNTIES : GRANT
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1065659              |(2) 35-1139301              |
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 808-75256                74.000  m   |       3.50000        259.00|       3.50000        259.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 200 mm   |                            |                            |
0097 808-75274               123.000  m   |       3.50000        430.50|       3.50000        430.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
0098 808-75297               159.000  m   |      10.00000       1590.00|      10.00000       1590.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0099 808-75320                28.000  EACH|      42.00000       1176.00|      42.00000       1176.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0100 808-75325                15.000  EACH|      60.00000        900.00|      60.00000        900.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0101 808-75996               150.000  EACH|       3.00000        450.00|       7.42000       1113.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0102 808-75998               150.000  EACH|      21.25000       3187.50|      21.25000       3187.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0103 611-02375                73.100  m2  |      47.84000       3497.10|      69.90000       5109.69|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  175 mm                                  |                            |                            |
0104 621-06545                 2.780  Mg  |     642.00000       1784.76|     642.00000       1784.76|
  FERTILIZER                              |                            |                            |
0105 621-06565                13.900  Mg  |     494.00000       6866.60|     494.00000       6866.60|
  MULCHING MATERIAL                       |                            |                            |
0106 714-04875                22.650  m   |    1312.34000      29724.50|    2101.83000      47606.45|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1200mm x 2400mm               |                            |                            |
0107 715-03476                 2.000  EACH|     450.00000        900.00|    1000.00000       2000.00|
  SAFETY METAL END SECTION, 4:1, 600 mm   |                            |                            |
0108 715-05756                22.000  m   |      80.88000       1779.36|     150.00000       3300.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
     SECTION TOTALS                       |             $  2,270,360.50|             $  2,689,568.56|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,270,360.50|             $  2,689,568.56|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,012,611.96                                                  ROUTE : 61
     CALL ORDER   : 275                     CONTRACT ID : RS-25376-B                   COUNTIES : WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0511005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     TD & O LLC                                                             $    959,852.71     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $  1,048,871.90     109.2742%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1878024              |
                                          |TD & O LLC                  |RAGLE, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   CONCRETE PAVEMENT PATCHING
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1250.00000      11250.00|    1000.00000       9000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46493.21000      46493.21|   52500.00000      52500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820              3000.000  m2  |       1.75000       5250.00|       3.50000      10500.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-60822              1230.000  m2  |       1.75000       2152.50|       3.50000       4305.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0006 305-01272                70.000  m   |      10.00000        700.00|      13.12000        918.40|
  ROUT, CLEAN, AND SEAL TRANSVERSE AND    |                            |                            |
  LONGITUDINAL CRACKS                     |                            |                            |
0007 305-93341             14900.000  m   |       5.50000      81950.00|       5.18000      77182.00|
  SAW, CLEAN AND SEAL LONGITUDINAL JOINTS |                            |                            |
0008 305-93342              8550.000  m   |       5.50000      47025.00|       5.18000      44289.00|
  SAW, CLEAN AND SEAL TRANSVERSE JOINTS   |                            |                            |
0009 402-05495               400.000  Mg  |      65.00000      26000.00|      61.20000      24480.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0010 406-05521              4250.000  m2  |       0.10000        425.00|       0.05000        212.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05310                22.000  m   |     200.00000       4400.00|     300.00000       6600.00|
  TERMINAL JOINT                          |                            |                            |
0012 506-06333              6420.000  m2  |     104.00000     667680.00|     118.50000     760770.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0013 506-06334                40.000  m2  |      55.00000       2200.00|     100.00000       4000.00|
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            |
0014 801-06640                36.000  EACH|      82.50000       2970.00|      75.00000       2700.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,012,611.96                                                  ROUTE : 61
     CALL ORDER   : 275                     CONTRACT ID : RS-25376-B                   COUNTIES : WARRICK
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1878024              |
                                          |TD & O LLC                  |RAGLE, INC.                 |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 801-06643              1000.000  m   |       1.00000       1000.00|       3.50000       3500.00|
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0016 801-06775                        LUMP|   48000.00000      48000.00|   39500.00000      39500.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0017 808-04298                 2.000  EACH|     352.00000        704.00|     320.00000        640.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0018 808-75996               100.000  EACH|      25.00000       2500.00|       5.00000        500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0019 808-75998               100.000  EACH|      41.53000       4153.00|      37.75000       3775.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    959,852.71|             $  1,048,871.90|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    959,852.71|             $  1,048,871.90|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 25, 17
     CALL ORDER   : 277                     CONTRACT ID : RS-25439-B                   COUNTIES : CASS
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1621699     CENTRAL PAVING, INC.                                                   $    668,345.81     100.0000%
====================================================================================================================================
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                                                                                                                   PAGE : 281 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   507,133.79                                                  ROUTE : 234
     CALL ORDER   : 281                     CONTRACT ID : RS-25473-A                   COUNTIES : HENRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   30  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    446,633.75     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    454,653.95     101.7956%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    525,156.13     117.5809%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    1900.00000       5700.00|    1700.00000       5100.00|    2000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|    9500.00000       9500.00|    9700.00000        9700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22000.00000      22000.00|   22500.00000      22500.00|   26200.00000       26200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             86870.000  m2  |       0.73000      63415.10|       0.63000      54728.10|       0.90000       78183.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-05204               205.000  Mg  |     115.00000      23575.00|     109.00000      22345.00|     105.00000       21525.00
  HMA FOR PATCHING                        |                            |                            |
0006 401-05457              7580.000  Mg  |      36.00000     272880.00|      37.05000     280839.00|      40.00000      303200.00
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0007 406-05520                22.000  Mg  |     175.00000       3850.00|     195.00000       4290.00|     190.00000        4180.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 610-05527               240.000  Mg  |      75.00000      18000.00|      79.00000      18960.00|      80.00000       19200.00
  HMA FOR APPROACHES                      |                            |                            |
0009 615-06336                15.000  EACH|     410.00000       6150.00|     200.00000       3000.00|     260.00000        3900.00
  MONUMENT , REMOVE AND RESET             |                            |                            |
0010 801-06203              1350.000  m   |       0.28000        378.00|       1.50000       2025.00|       1.00000        1350.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0011 801-06207              1350.000  m   |       3.39000       4576.50|       3.85000       5197.50|       2.75000        3712.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0012 801-06640                34.000  EACH|      75.00000       2550.00|      51.00000       1734.00|      65.00000        2210.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0013 801-06775                        LUMP|   12000.00000      12000.00|   18365.00000      18365.00|   38600.00000       38600.00
  MAINTAINING TRAFFIC                     |                            |                            |
0014 808-06712              2795.000  m   |       0.17000        475.15|       0.15000        419.25|       0.17000         475.15
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   507,133.79                                                  ROUTE : 234
     CALL ORDER   : 281                     CONTRACT ID : RS-25473-A                   COUNTIES : HENRY
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 35-0918397
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06713             26264.000  m   |       0.15000       3939.60|       0.15000       3939.60|       0.17000        4464.88
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0016 808-06714              8740.000  m   |       0.15000       1311.00|       0.15000       1311.00|       0.17000        1485.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0017 808-75297                 6.800  m   |      10.50000         71.40|      30.00000        204.00|      40.00000         272.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0018 808-75300                26.200  m   |      10.00000        262.00|       7.50000        196.50|      19.00000         497.80
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
     SECTION TOTALS                       |             $    446,633.75|             $    454,653.95|                $    525,156.13
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    446,633.75|             $    454,653.95|                $    525,156.13
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,030,671.16                                                  ROUTE : 22
     CALL ORDER   : 283                     CONTRACT ID : RS-25474-A                   COUNTIES : HOWARD
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   40  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0524595     MOHR CONSTRUCTION CO                                                   $    913,984.46     100.0000%
====================================================================================================================================
                                          |(1) 35-0524595              |                            |
                                          |MOHR CONSTRUCTION CO        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 3.000  MOS |    2000.00000       6000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            179420.000  m2  |       0.26000      46649.20|                            |
  SURFACE MILLING, ASPHALT , 38 mm        |                            |                            |
0005 305-05204               460.000  Mg  |     140.00000      64400.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0006 401-05457             13354.000  Mg  |      39.85000     532156.90|                            |
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0007 402-05492              2200.000  Mg  |      39.85000      87670.00|                            |
  HMA SURFACE 12.5 mm, SHOULDER           |                            |                            |
0008 406-05520                45.000  Mg  |     500.00000      22500.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 610-05527               594.000  Mg  |      68.50000      40689.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0010 615-06525                38.000  EACH|     200.00000       7600.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0011 801-06203              1852.000  m   |       0.73000       1351.96|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0012 801-06207              1852.000  m   |       3.00000       5556.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0013 801-06640                53.000  EACH|      73.15000       3876.95|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0014 801-06775                        LUMP|   31170.00000      31170.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0015 805-78470                60.000  m   |       1.35000         81.00|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,030,671.16                                                  ROUTE : 22
     CALL ORDER   : 283                     CONTRACT ID : RS-25474-A                   COUNTIES : HOWARD
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0524595              |                            |
                                          |MOHR CONSTRUCTION CO        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 805-78795                15.000  m   |      50.65000        759.75|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0017 808-06712              3762.000  m   |       0.15000        564.30|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0018 808-06713             39421.000  m   |       0.15000       5913.15|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0019 808-06714             10583.000  m   |       0.15000       1587.45|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0020 808-75297                37.000  m   |      12.40000        458.80|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
     SECTION TOTALS                       |             $    913,984.46|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    913,984.46|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,495,973.41                                                  ROUTE : 31
     CALL ORDER   : 285                     CONTRACT ID : RS-25475-A                   COUNTIES : HAMILTON        TIPTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1534020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,115,042.97     100.0000%
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,189,144.65     106.6456%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,228,648.27     110.1884%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,236,994.00     110.9368%
   5   35-1151771     CALUMET ASPHALT PAVING CO                                              $  1,465,580.00     131.4370%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESURFACE (NON-3R/4R STANDARDS)
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2163.00000      19467.00|    1533.00000      13797.00|    1800.00000       16200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5439.72000       5439.72|    9076.89000       9076.89|   10200.00000       10200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   36383.00000      36383.00|    2448.88000       2448.88|   18142.01000       18142.01
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            250660.000  m2  |       0.23000      57651.80|       0.67000     167942.20|       0.17000       42612.20
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-05204               669.300  Mg  |      80.00000      53544.00|      92.02000      61588.99|     114.00000       76300.20
  HMA FOR PATCHING                        |                            |                            |
0006 401-05457             22559.400  Mg  |      36.32000     819357.41|      34.76000     784164.74|      41.55000      937343.07
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0007 406-05520                62.700  Mg  |     200.00000      12540.00|     209.93000      13162.61|     200.00000       12540.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 801-06203              3387.000  m   |       0.01000         33.87|       0.01000         33.87|       0.01000          33.87
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0009 801-06207              3387.000  m   |       2.45000       8298.15|       0.80000       2709.60|       3.40000       11515.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0010 801-06640                68.000  EACH|      69.00000       4692.00|      69.41000       4719.88|      68.00000        4624.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06775                        LUMP|   10500.00000      10500.00|   36653.49000      36653.49|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0012 801-97643               532.800  m   |       9.00000       4795.20|       9.61000       5120.21|       9.50000        5061.60
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0013 808-06701              8468.000  m   |       0.63000       5334.84|       0.67000       5673.56|       0.67000        5673.56
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                                                                                   PAGE : 285 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,495,973.41                                                  ROUTE : 31
     CALL ORDER   : 285                     CONTRACT ID : RS-25475-A                   COUNTIES : HAMILTON        TIPTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-06703             33873.000  m   |       0.63000      21339.99|       0.67000      22694.91|       0.66000       22356.18
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0015 808-75245             33873.000  m   |       0.63000      21339.99|       0.67000      22694.91|       0.66000       22356.18
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0016 808-75297                29.600  m   |      15.00000        444.00|      16.02000        474.19|      16.00000         473.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0017 808-75340                 2.000  EACH|     350.00000        700.00|     373.76000        747.52|     370.00000         740.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0018 808-75996              1412.000  EACH|       4.50000       6354.00|       4.81000       6791.72|       3.00000        4236.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0019 808-75998              1412.000  EACH|      19.00000      26828.00|      20.29000      28649.48|      20.00000       28240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,115,042.97|             $  1,189,144.65|                $  1,228,648.27
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,115,042.97|             $  1,189,144.65|                $  1,228,648.27
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,495,973.41                                                  ROUTE : 31
     CALL ORDER   : 285                     CONTRACT ID : RS-25475-A                   COUNTIES : HAMILTON        TIPTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1151771              |
                                          |MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   RESURFACE (NON-3R/4R STANDARDS)
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1600.00000      14400.00|    1848.45000      16636.05|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9499.50000       9499.50|   10143.65000      10143.65|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18925.00000      18925.00|   72000.00000      72000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820            250660.000  m2  |       0.40000     100264.00|       0.68000     170448.80|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 305-05204               669.300  Mg  |      95.00000      63583.50|     127.83000      85556.62|
  HMA FOR PATCHING                        |                            |                            |
0006 401-05457             22559.400  Mg  |      40.00000     902376.00|      42.67000     962609.60|
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0007 406-05520                62.700  Mg  |     180.00000      11286.00|     207.46000      13007.74|
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 801-06203              3387.000  m   |       0.40000       1354.80|       0.01000         33.87|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0009 801-06207              3387.000  m   |       2.70000       9144.90|       3.42000      11583.54|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0010 801-06640                68.000  EACH|      69.00000       4692.00|      67.28000       4575.04|
  CONSTRUCTION SIGN, A                    |                            |                            |
0011 801-06775                        LUMP|   11000.00000      11000.00|   28942.04000      28942.04|
  MAINTAINING TRAFFIC                     |                            |                            |
0012 801-97643               532.800  m   |       9.50000       5061.60|       9.32000       4965.70|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0013 808-06701              8468.000  m   |       0.65000       5504.20|       0.65000       5504.20|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0014 808-06703             33873.000  m   |       0.65000      22017.45|       0.65000      22017.45|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0015 808-75245             33873.000  m   |       0.65000      22017.45|       0.65000      22017.45|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0016 808-75297                29.600  m   |      16.00000        473.60|      15.53000        459.69|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0017 808-75340                 2.000  EACH|     400.00000        800.00|     362.30000        724.60|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,495,973.41                                                  ROUTE : 31
     CALL ORDER   : 285                     CONTRACT ID : RS-25475-A                   COUNTIES : HAMILTON        TIPTON
     LETTING DATE : 04/24/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-1151771              |
                                          |MILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 808-75996              1412.000  EACH|       4.50000       6354.00|       4.66000       6579.92|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0019 808-75998              1412.000  EACH|      20.00000      28240.00|      19.67000      27774.04|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,236,994.00|             $  1,465,580.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,236,994.00|             $  1,465,580.00|
====================================================================================================================================




